

## Reconditioning LW\*\*/200KW (250) wind turbines

Reconditioning of these wind turbines will be done according to Dutch MEP standards.

1. The wind turbine will be overhauled as prescribed by Dutch Ministry of Economic Affairs as part of regulations for MEP subsidy.
  - a. Tower:
    - i. Tower is inspected and where necessary pairs have been done inside and outside tower;
    - ii. Inspection of security lines and connections,
    - iii. Inspection of outside steps, correct bending steps.
    - iv. Inspection of tower connection box
  - b. Nacelle:
    - i. Chassis:
      1. Physical inspection of chassis and bolt connections, correct oxidation where necessary
      2. Physical inspection of sub chassis, attach a new layer of paint against corrosion
      3. Optical and physical inspection of rubber mountings of sub chassis for anti-vibrating system (low noise versions only)
      4. Attached a new layer of paint on the cover of the nacelle
    - ii. Yawing system:
      1. Physical and optical inspection of main cogwheel on wear, where necessary smoothed teeth to assure less wear during operation
      2. Opening of complete main cogwheel for cleaning and inspection of bearing, cleaned and new grease injected, complete new separator for ball bearings installed including dust protection.
      3. Overhaul of yawing gearbox, all bearings replaced, flexible connection inspected and adjusted.
      4. Inspection and new insulation (thermal injection under high pressure added to the 0,5KW yawing engine)
      5. Filled with new Castrol gearbox oil as prescribed by Lagerweij.
      6. Inspected and checked for proper operation of the cable twist system.
    - iii. Generator:
      1. Complete overhauling of generator, new bearings, windings cleaned and insulation attached (thermal injection under high pressure)
      2. Checked for resistance of windings and checked for proper operation
      3. Flexible coupling of generator inspected and renewed.
      4. Greased bearings as prescribed by Lagerweij.
    - iv. Main gearbox:
      1. Completely overhauled, new bearings placed.

Details of payments:  
EkoEnergija d.o.o. Barja Luka  
Cetinska 1  
78000 Barja Luka BiH

Volksbank a.d. Barja Luka  
Jevrejska 71  
78000 Barja Luka BiH

SWIFT/VBB.BA22  
IBAN BA35672410000315016

2. Optical and physical check of all cogwheels on wear and where necessary corrected. Cogwheels and axes are mounted with specifications as prescribed by Lagerweij.
3. Main axle checked for hair cracks with use of Dye-spray.
4. Physical and optical check of gearbox brakes system for correct operation.
5. Resistance of ( oilfilled) gearbox is adjusted assuming a proper operation at low wind speeds.
6. Physical and optical check on back-run brakes system
7. Filled with new Castrol gearbox oil as prescribed by Lagerweij.
8. All closing parts of gearbox smoothed to assure leak free operation.
- v. Rotor; (optional, depending on current agreement)
  1. Completely overhauled
    - a. 2 New main bearings placed at each blade axle
    - b. 2 New Teflon bearings placed at each centrifugal axle
    - c. Shock absorbers tested for proper operation
    - d. Springs adjusted to dimensions as specified by Lagerweij
    - e. Blade angle system completely adjusted to factory settings, blade angle adjusted to 6,7 degrees
    - f. All covers checked for leakage or holes
    - g. Rotor balanced as specified by Lagerweij with blades attached and numbered (under clinical conditions)
    - h. Rotor physically tested for proper operation of blade angles system and blade angle brakes system
    - i. Note: During first 500 hrs. of operation final power adjustments need to be made to the rotor blades system (>12m/s max 200KW (250KW) output) by adjusting the springs and/or blade angles system.
- vi. Blades; (optional depending on current agreement)
  1. Completely cleaned, repaired and repainted
  2. Holes due to wear repaired
  3. Optical inspection of complete outer surface
  4. Attached an anti-corrosion layer for protection with 2-component paint
  5. Attached a wear protection at the fly side of the blades
- vii. Control housing, chassis housing and connection points and instruments
  1. Main control housing
    - a. Physical and optical inspected
    - b. Cleaned from dust
    - c. All connection points checked and cleaned from any corrosion

Details of payments:  
 EkoEnergija d.o.o. Barja Luka  
 Cetinska 1  
 78000 Barja Luka BiH

Volksbank a.d. Barja Luka  
 Jevrejska 71  
 78000 Barja Luka BiH

SWIFT/VBB.BA22  
 IBAN BA35672410000315016

- d. All relays contactors checked for proper operation, cleaned for oxidation
  - e. All fuses checked and replaced if necessary
  - f. All capacitors checked for proper operation and replaced when necessary
  - g. All transformers inspected and checked for resistance and proper operation
  - h. Motor checked for proper operation
  - i. Transducer checked and adjusted
  - j. PLC inspected and checked for proper operation
  - k. Latest software in EEPROMs loaded
2. Chassis housing
    - a. Physical and optical inspection
    - b. Cleaned for dust
    - c. All connection points checked and cleaned from any corrosion
    - d. PLC inspected and checked for proper operation
  3. Instruments
    - a. Wind vane checked for proper operation, bearing replaced (needs final adjustment during installing the wind turbine)
    - b. Anemometer checked for proper operation
    - c. Imbalance switch checked for proper operation
    - d. Rotation sensor checked for proper operation
    - e. Cable twist system checked for proper operation

CEO

P.J.M van Engelen - Sofilj

Banja Luka 12-05-2015

Details of payments:  
EkoEnergija d.o.o. Banja Luka  
Cetinska 1  
78000 Banja Luka BiH

Volksbank a.d. Banja Luka  
Jevrejska 71  
78000 Banja Luka BiH

SWIFT/VBB.BA22  
IBAN BA35672410000315016